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Administrative Report 

Office of the Director, Infrastructure & Planning Services 

To: Warden McNamara and Members of Essex County 

Council 

From: Allan Botham, P.Eng. 

Director, Infrastructure & Planning Services 

Date: Wednesday, February 02, 2022 

Subject: Tender Summary – Bridge over South Branch Cedar 
Creek (B-23-22) 

Report #: 2022-0202-ISD-R03-AB 

Purpose 

The purpose of this report is to provide County Council information and 
recommendations pertaining to tender results for a bridge rehabilitation 

project to be undertaken as part of the 2022 Rehabilitation Program. 

Background 

The approved 2022 Rehabilitation Program includes the rehabilitation of the 

County Road 23 Bridge over the South Branch Cedar Creek (B-23-22). 

The scope of work on this project includes complete replacement of the 

bridge. 

The location map of the subject bridge project is attached as Appendix 1. 

Discussion 

Bridge projects included in the 2022 Rehabilitation Program involve complex 
work requiring specialized operations for repair and rehabilitation of the 

bridge super structures over navigable waterways, with some located within 
provincially significant wetlands. 
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Recognizing the complex and sensitive nature of the work, a prequalification 
process for a contractor was utilized.  Fifteen firms met the prequalification 

requirements and were subsequently invited to submit e-tenders for the 
project.  The contracts provide liquidated damages intended to provide 

schedule compliance.  The proposed works will require a full road closure of 
County Road 23 for a period of 22 weeks and a road detour will be 

implemented. 

Tender results are within the Engineer’s estimate and within the project 

budget.  Construction of the proposed works is anticipated to commence in 
February or March and is in compliance with environmental permits. 

The following is a summary of the tenders received.  All amounts do not 
include H.S.T. 

County Road 23 – Bridge over South Branch Cedar Creek (B-23-22) 

Vendor Submitted Value 

Engineer’s Estimate $1,400,000.00 

Front Construction Industries Inc. $1,282,700.00 

Facca Incorporated $1,483,000.00 

Intrepid General Limited $1,483,908.70 

Sterling Ridge Infrastructure Inc. $1,534,719.00 

Amico Infrastructures Inc. $1,942,611.03 

Elmara Construction Co. Limited $2,128,684.00 

The e-tenders were reviewed for mathematical accuracy and compliance 

with specifications.  There were no errors in the tender submissions. 
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Financial Implications 

The lowest tender is below the Engineer’s estimate and approved funding in 

the 2022 budget. 

Recommendation  

That Essex County Council award a contract to replace Bridge B-23-22 as 
follows: 

Project Number 155-2022 – County Road 23 – Bridge over South Branch 
Cedar Creek (B-23-22) to Front Construction Industries Inc. for a total 

tender amount of $1,282,700.00, plus H.S.T.  All as presented in report 
2022-0202-ISD-R03-AB. 

Respectfully Submitted, 

Allan Botham 

Allan Botham, P.Eng., Director, Infrastructure & Planning Services 

Concurred With, 

Mike Galloway 

Mike Galloway, MBA, CMO, Chief Administrative Officer  

 

Appendix Number Title 

Appendix A Report Location Map 

 


